| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 10/ 24/ 02
PAGE : 401 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $  752,918. 23 ROUTE : SR 14
CALL CRDER : 401 CONTRACT ID: B -26341-A COUNTI ES : PULASKI
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TI ME : 06/21/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1821009
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1339168 LAPORTE CONSTRUCTI ON 0O $ 662, 760.87 100. 0000%
2 35-1489621 HRP CONSTRUCTI ON, | NC. $  775,312.24 116. 9821%
3 35-1523985 WRTZ & YATES, |NC. $  824,287.89 124. 3718%
4 35-1212938 ATLAS EXCAVATING | NC. $  824,760.86 124. 4432%
5  35-1386990 I'SOM JACK CONSTRUCTI ON CO $  829,814.65 125. 2057%
6 35-1817530 Pl ONEER ASSOCI ATES, | NC. $  841,912.41 127. 0310%
7 35-1325036 DEI CHVAN EXCAVATI NG CO $  852,362.65 128. 6078%
8  35-1917625 M LESTONE CONTRACTCRS, L. P. $  923,522.71 139. 3447%
| (1) 35-1339168 | (2) 35-1489621 | (3) 35-1523985
| LAPORTE CONSTRUCTI ON CO | HRP CONSTRUCTI ON, | NC. | WRTZ & YATES, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTION 0001  SMALL STRUCTURE REPLACEMENT
[ I |
0001 105-06845 LUMP| 5618. 00000 5618.00]  10000. 00000 10000. 00|  16000. 00000 16000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 5.000 M5 | 2344. 83000 11724. 15| 1500. 00000 7500. 00| 2000. 00000 10000. 00
FIELD OFFI CE, A | | |
0003 110-01001 LUMP|  33837.42000 33837.42|  35000. 00000 35000. 00|  69000. 00000 69000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 1510. 23000 1510.23|  25000. 00000 25000.00|  15000. 00000 15000. 00
CLEARI NG RI GHT OF WY | |
0005 202-51330 LUMP|  97750. 96000 97750. 96|  110000. 00000 110000.00]  75000. 00000 75000. 00
PRESENT STRUCTURE, REMOVE | |
0006 202-60820 396.000 n2 | 6. 61000 2617. 56| 7. 00000 2772. 00 6. 00000 2376. 00
SURFACE M LLING ASPHALT | | [
0007 203-02000 4786.000 n8 | 9. 97000 47716. 42| 8. 00000 38288. 00| 9. 50000 45467. 00
EXCAVATI ON,  COVMON | | |
0008 203-51223 2054.000 n8 | 6. 64000 13638. 56 6. 00000 12324. 00| 9. 50000 19513. 00
EXCAVATI ON, WATERVAY | |
0009 205-03371 258.000 n8 | 18. 24000 4705. 92| 12. 00000 3096. 00| 8. 00000 2064. 00
SEDI MENT REMOVE | | |
0010 205-06930 1.200 My | 826. 12000 991. 34| 66. 00000 79. 20| 30. 00000 36. 00
SPLASHPAD, RI PRAP | | [
0011 205-06931 53.800 My | 40. 25000 2165. 45| 28. 00000 1506. 40| 18. 00000 968. 40
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0012 205-06934 4.600 My | 491. 00000 2258. 60| 491. 00000 2258. 60| 525. 00000 2415. 00
|

TEMPORARY MULCHI NG



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 401 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 752, 918. 23 ROUTE : SR 14
CALL ORDER : 401 CONTRACT ID : B -26341-A COUNTI ES : PULASKI
LETTING DATE : 10/22/02 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET-ASI DE :
| (1) 35-1339168 | (2) 35-1489621 | (3) 35-1523985
| LAPORTE CONSTRUCTI ON CO | HRP CONSTRUCTI ON, | NC. | WRTZ & YATES, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0013 205-06936 26.600 My | 48. 98000 1302. 87| 48. 00000 1276. 80| 18. 00000 478. 80
TEMPORARY SEDI MENT TRAP | | |
0014 205-06938 20.000 m | 72. 93000 1458. 60| 64. 00000 1280. 00| 150. 00000 3000. 00
TEMPORARY SLOPE DRAI N | | |
0015 207-07500 4050.000 n2 | 1. 34000 5427. 00| 5. 60000 22680. 00| 5. 00000 20250. 00
SUBGRADE TREATMENT, TYPE C | |
0016 211-07454 603.900 n8 | 24. 71000 14922. 37| 13. 00000 7850. 70| 23. 00000 13889. 70
STRUCTURE BACKFI LL | | |
0017 301-07448 1258.000 My | 13. 88000 17461. 04| 17. 00000 21386. 00| 15. 50000 19499. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0018 303-07449 330.200 My | 15. 93000 5260. 09| 17. 00000 5613. 40| 15. 50000 5118. 10
COVPACTED AGGREGATE, NO 73 | | |
0019 304-07508 10.400 My | 162. 00000 1684. 80| 95. 00000 988. 00| 110. 00000 1144. 00
WDENI NG WTH QU QA- HMA, 2, 64, BASE, | | |
25 mm | I |
0020 401-07321 298.700 My | 55. 50000 16577. 85 64. 00000 19116. 80| 72. 68000 21709. 52
QU QA-HVA, 2, 64, SURFACE, 9.5 nm | | |
0021 401-07390 445.700 My | 48. 00000 21393. 60| 54. 00000 24067. 80| 62. 48000 27847.34
QU QA-HVA, 2, 64, |NTERMEDI ATE, 19.0 nm | | |
0022 401-07407 1517.200 My | 45. 00000 68274. 00| 48. 00000 72825. 60| 55. 76000 84599. 07
QU QA-HVA, 2, 64, BASE, 25.0 nm | | |
0023 402-07440 256.500 My | 50. 00000 12825. 00| 55. 00000 14107. 50] 63. 60000 16313. 40
HVA TYPE A, BASE | | |
0024 404-05511 971.400 n2 | 2. 75000 2671. 35| 1. 50000 1457. 10| 2. 00000 1942. 80
SEAL COAT, 2 | | |
0025 404-05514 1656.200 n2 | 3. 25000 5382. 65| 2. 50000 4140. 50| 3. 00000 4968. 60
SEAL COAT, 5 | | |
0026 405-05518 5.000 n2 | 62. 00000 310. 00| 18. 00000 90. 00| 22. 00000 110. 00
ASPHALT FOR PRI ME COAT | | [
0027 406- 05520 1.700 My | 460. 00000 782. 00| 195. 00000 331. 50| 220. 00000 374.00
ASPHALT FOR TACK COAT [ | |
0028 601- 01700 1.000 EACH 1600. 00000 1600. 00| 1700. 00000 1700. 00| 1900. 00000 1900. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0029 601- 06854 2.000 EACH 1725. 00000 3450. 00| 1800. 00000 3600. 00| 2100. 00000 4200. 00
GUARDRAI L, W BEAM NESTED | | |
0030 601- 94689 3.000 EACH 2100. 00000 6300. 00| 2000. 00000 6000. 00| 2500. 00000 7500. 00
GUARDRAI L END TREATMENT, CS | |
0031 601- 97774 1.000 EACH 900. 00000 900. 00 1000. 00000 1000. 00| 1100. 00000 1100. 00

|
GUARDRAI L END TREATMENT, OS, SPARE | |
PARTS PACKAGE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 401 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 752,918. 23 RQUTE : SR 14
CALL ORDER : 401 CONTRACT ID : B -26341-A COUNTI ES : PULASKI
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1489621 | (3) 35-1523985
| LAPORTE CONSTRUCTI ON CO | HRP CONSTRUCTI ON, | NC. | WRTZ & YATES, |INC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 601-99105 97.155 m | 34. 00000 3303. 27| 32. 00000 3108. 96| 38. 50000 3740. 47
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0033 610-07486 46.600 My | 90. 00000 4194. 00| 95. 00000 4427. 00| 106. 40000 4958. 24
HVA FOR APPROACHES, TYPE A | | |
0034 611-95023 1.000 EACH 150. 00000 150. 00| 100. 00000 100. 00| 125. 00000 125. 00
MAI LBOX ASSEMBLY, RESET | | [
0035 615- 06490 21.000 EACH 110. 00000 2310. 00| 155. 00000 3255. 00| 300. 00000 6300. 00
R GHT OF WAY MARKER | | [
0036 615- 06505 2.000 EACH 450. 00000 900. 00| 555. 00000 1110. 00| 525. 00000 1050. 00
MONUMENT, B | | |
0037 615- 06527 1.000 EACH 425. 00000 425. 00| 455. 00000 455. 00| 500. 00000 500. 00
MONUMENT, SECTI ON CORNER | | [
0038 616- 02320 876.400 n2 | 3. 05000 2673. 02| 2. 70000 2366. 28| 4. 79000 4197. 96
GEOTEXTI LES | | |
0039 616- 05688 615.000 My | 37. 73000 23203. 95| 40. 00000 24600. 00| 43. 00000 26445. 00
R PRAP, CLASS 1 | | [
0040 616- 06405 106.100 My | 23. 55000 2498. 66| 30. 00000 3183. 00| 20. 00000 2122.00
Rl PRAP, REVETMENT | | [
0041 621-01004 2.000 EACH 350. 00000 700. 00| 350. 00000 700. 00| 400. 00000 800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621- 06545 1.000 My | 643. 00000 643. 00| 643. 00000 643. 00| 675. 00000 675. 00
FERTI LI ZER | | |
0043 621- 06548 4.180 kg | 55. 00000 229. 90| 55. 00000 229. 90| 65. 00000 271. 70
SEED M XTURE, CV | | |
0044 621- 06553 196. 600 kg | 6. 76000 1329. 02| 6. 76000 1329. 02] 8. 00000 1572. 80
SEED M XTURE, R | | |
0045 621- 06557 196. 600 kg | 7.78000 1529. 55| 7.78000 1529. 55| 12. 00000 2359. 20
SEED M XTURE, T | | |
0046 621- 06565 4,600 MWy | 491. 00000 2258. 60| 491. 00000 2258. 60| 550. 00000 2530. 00
MULCHI NG MATERI AL | | |
0047 621- 06567 272.800 kL | 0. 55000 150. 04| 0. 55000 150. 04| 0. 85000 231. 88
WATER | | |
0048 621- 06574 1066. 000 n2 | 3. 96000 4221. 36| 3. 96000 4221. 36| 4. 75000 5063. 50
SODDI NG | | |
0049 622-52436 2.000 EACH 25. 00000 50. 00| 25. 00000 50. 00| 35. 00000 70. 00
SIGN, DO NOT MOW OR SPRAY | | [
0050 622-91786 260. 000 EACH 9. 32000 2423. 20| 9. 32000 2423. 20| 11. 50000 2990. 00
SEEDLI NG | | [
0051 715-05019 29.300 m | 176. 24000 5163. 83| 141. 00000 4131. 30| 170. 00000 4981. 00

PIPE, TYPE 1, CIRCULAR 900 nm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PACGE : 401 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 752,918. 23 RQUTE : SR 14
CALL ORDER : 401 CONTRACT ID : B -26341-A COUNTI ES : PULASKI
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1489621 | (3) 35-1523985
| LAPORTE CONSTRUCTI ON CO | HRP CONSTRUCTI ON, | NC. | WRTZ & YATES, | NC
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 715- 05049 3.000 m | 86. 15000 258. 45| 98. 00000 294. 00| 19. 00000 57.00
PIPE, TYPE 4, O RCULAR 200 nm | [ |
0053 715- 05052 3.000 m | 93. 69000 281. 07| 117. 00000 351. 00| 35. 00000 105. 00
PIPE, TYPE 4, O RCULAR 300 nm [ [ |
0054 715-05133 6.700 m | 404. 49000 2710. 08| 600. 00000 4020. 00| 250. 00000 1675. 00
PIPE, TYPE 1, C RCULAR 1500 nm | |
0055 715-05169 49.100 m | 93. 58000 4594, 78| 65. 00000 3191. 50| 60. 00000 2946. 00
PIPE, TYPE 3, O RCULAR 375 nm [ [ [
0056 715-05171 14.000 m | 94. 13000 1317. 82| 71. 00000 994. 00| 73. 00000 1022. 00
PIPE, TYPE 3, O RCULAR 450 nm [ [ |
0057 715-05208 3.000 m | 96. 92000 290. 76| 65. 00000 195. 00| 50. 00000 150. 00
PIPE, TYPE 4, O RCULAR 375 mm [ [ |
0058 715-05841 2.000 EACH 2823. 38000 5646. 76| 1500. 00000 3000. 00| 1200. 00000 2400. 00

CONCRETE ANCHOR, 1500 mm | | |
0059 715- 46005 6.000 EACH 521. 88000 3131. 28] 255. 00000 1530. 00| 170. 00000 1020. 00
Pl PE END SECTION, 375 mm [ |
0060 715- 46010 2.000 EACH 544. 02000 1088. 04| 280. 00000 560. 00| 190. 00000 380. 00
mm
mm

PI PE END SECTI ON, 450 | | |

0061 715- 46040 2.000 EACH 1266. 23000 2532. 46| 875. 00000 1750. 00| 430. 00000 860. 00
Pl PE END SECTI ON, 900 [ | |

0062 723- 06660 111.100 n2 | 347. 35000 38590. 59| 700. 00000 77770. 00| 618. 01000 68660. 92
W NGMALL | | |

0063 723- 07547 31.090 m | 3879. 00000 120598. 11| 4750. 00000 147677. 50] 5003. 66000 155563. 79
STRUCTURE, PRECAST THREE- S| DED, 4260 nm | | |
X 3350 nm | | [

0064 801- 04308 8.000 EACH 98. 00000 784. 00| 150. 00000 1200. 00| 450. 00000 3600. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0065 801- 06625 41.000 EACH 48. 00000 1968. 00| 90. 00000 3690. 00| 95. 00000 3895. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0066 801- 06640 28.000 EACH| 79. 00000 2212. 00| 110. 00000 3080. 00| 120. 00000 3360. 00
CONSTRUCTI ON SIGN, A | | |

0067 801- 06775 LUMP| 2407. 11000 2407. 11| 3500. 00000 3500. 00| 6000. 00000 6000. 00
MAI NTAI NI NG TRAFFI C | | |

0068 801- 07118 32.400 m | 26. 70000 865. 08| 32. 00000 1036. 80| 40. 00000 1296. 00
BARRI CADE, 111-A | |

0069 801- 07119 21.600 m | 21. 15000 456. 84| 42. 00000 907. 20| 45. 00000 972. 00
BARRI CADE, 111-B | |

0070 802- 05701 8.000 m | 23. 03000 184. 24| 26. 00000 208. 00| 40. 00000 320. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ |

0071 802- 76035 1.620 n2 | 148. 20000 240. 08 149. 00000 241. 38| 210. 00000 340. 20

|

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 mm TH CKNESS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 02
PAGE : 401 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 752,918. 23 RQUTE : SR 14
CALL ORDER : 401 CONTRACT ID : B -26341-A COUNTI ES : PULASKI
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1489621 | (3) 35-1523985
| LAPORTE CONSTRUCTI ON CO | HRP CONSTRUCTI ON, | NC. | WRTZ & YATES, | NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 808-06712 60.000 m | 0. 58000 34. 80| 1. 75000 105. 00| 2. 50000 150. 00
LINE, PAINT, BROKEN, YELLON 100 mm [ | |
0073 808-06713 483.000 m | 0. 58000 280. 14| 1. 75000 845. 25| 2. 50000 1207. 50
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0074 808-06714 282.000 m | 0. 58000 163. 56| 1. 75000 493. 50| 2.50000 705. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0075 808-06726 12.000 m | 5. 50000 66. 00| 20. 00000 240. 00| 30. 00000 360. 00
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | | |
0076 808- 75996 11. 000 EACH 15. 23000 167. 53] 28. 00000 308. 00| 15. 00000 165. 00
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0077 808- 75998 11. 000 EACH 92. 46000 1017. 06| 47. 00000 517. 00| 210. 00000 2310. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 662, 760. 87| $ 775, 312. 24| $ 824, 287. 89
__________________________________________ o
CONTRACT TOTALS | $ 662, 760. 87| $ 775, 312. 24| $ 824, 287. 89




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PACGE : 401 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 752,918. 23 RQUTE : SR 14
CALL ORDER : 401 CONTRACT ID : B -26341-A COUNTI ES : PULASKI
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1386990 | (6) 35-1817530
| ATLAS EXCAVATI NG | NC. | 1SOM JACK CONSTRUCTI ON CO | PI ONEER ASSOCI ATES, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

WDENI NG WTH QU QM- HVA, 2, 64, BASE, | |
25 mm | |

|
0001 105- 06845 LUMP| 12000. 00000 12000. 00| 15600. 00000 15600. 00| 9500. 00000 9500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 5.000 MOS | 1500. 00000 7500. 00| 2250. 00000 11250. 00| 1250. 00000 6250. 00
FI ELD OFFI CE, A | | |
0003 110-01001 LUMP| 42000. 00000 42000. 00| 38700. 00000 38700. 00| 42100. 00000 42100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 22000. 00000 22000. 00| 3750. 00000 3750. 00| 16800. 00000 16800. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-51330 LUMP| 13000. 00000 13000. 00| 38000. 00000 38000. 00| 37900. 00000 37900. 00
PRESENT STRUCTURE, REMOVE | |
0006 202- 60820 396.000 n2 | 5. 50000 2178. 00| 5. 75000 2277. 00| 4. 00000 1584. 00
SURFACE M LLI NG ASPHALT | | |
0007 203-02000 4786.000 n8 | 14. 00000 67004. 00| 13. 00000 62218. 00| 15. 50000 74183. 00
EXCAVATI ON, COWVON | | |
0008 203-51223 2054.000 nB | 13. 00000 26702. 00| 11. 00000 22594. 00| 17. 50000 35945. 00
EXCAVATI ON, WATERWAY | |
0009 205- 03371 258.000 n8 | 19. 00000 4902. 00| 13. 00000 3354. 00| 30. 80000 7946. 40
SEDI MENT REMOVE | |
0010 205- 06930 1.200 My | 350. 00000 420. 00| 800. 00000 960. 00| 300. 00000 360. 00
SPLASHPAD, RI PRAP | | |
0011 205- 06931 53.800 My | 33. 00000 1775. 40| 93. 00000 5003. 40| 42. 70000 2297. 26
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0012 205- 06934 4.600 My | 525. 00000 2415. 00| 545. 00000 2507. 00| 491. 00000 2258. 60
TEMPORARY MULCHI NG | | |
0013 205- 06936 26.600 My | 65. 00000 1729. 00| 125. 00000 3325. 00| 69. 00000 1835. 40
TEMPORARY SEDI MENT TRAP | | |
0014 205- 06938 20.000 m | 120. 00000 2400. 00| 50. 00000 1000. 00| 116. 00000 2320. 00
TEMPORARY SLOPE DRAI N | | |
0015 207- 07500 4050.000 n2 | 3. 30000 13365. 00| 6. 55000 26527. 50| 5. 00000 20250. 00
SUBGRADE TREATMENT, TYPE C | |
0016 211-07454 603.900 n8 | 30. 00000 18117. 00| 19. 50000 11776. 05| 31. 60000 19083. 24
STRUCTURE BACKFI LL | |
0017 301-07448 1258.000 My | 13. 50000 16983. 00| 17. 55000 22077. 90| 17. 80000 22392. 40
COVPACTED AGGREGATE, NO 53, BASE | | |
0018 303- 07449 330.200 My | 14. 50000 4787. 90| 19. 00000 6273. 80| 20. 50000 6769. 10
COVPACTED AGGREGATE, NO. 73 | | |
0019 304- 07508 10.400 My | 185. 00000 1924. 00| 110. 00000 1144. 00| 95. 00000 988. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 02
PAGE : 401 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 752,918. 23 RQUTE : SR 14
CALL ORDER : 401 CONTRACT ID : B -26341-A COUNTI ES : PULASKI
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1386990 | (6) 35-1817530
| ATLAS EXCAVATI NG | NC. | 1SOM JACK CONSTRUCTI ON CO | PI ONEER ASSOCI ATES, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 401-07321 298.700 My | 58. 00000 17324. 60| 72. 00000 21506. 40| 64. 00000 19116. 80
Q- HVA, 2, 64, SURFACE, 9.5 mm | | |
0021 401-07390 445.700 My | 51. 00000 22730. 70| 61. 00000 27187. 70| 54. 00000 24067. 80
QX QM- HVA, 2, 64, | NTERVEDI ATE, 19.0 nmm | | [
0022 401-07407 1517.200 My | 47. 00000 71308. 40| 55. 60000 84356. 32| 48. 00000 72825. 60
QM- HMVA, 2, 64, BASE, 25.0 mm | | [
0023 402-07440 256.500 My | 52. 00000 13338. 00| 62. 00000 15903. 00| 55. 00000 14107. 50
HVA TYPE A, BASE | | [
0024 404- 05511 971.400 n2 | 2.90000 2817. 06| 1. 75000 1699. 95| 1. 50000 1457. 10
SEAL COAT, 2 | | [
0025 404- 05514 1656.200 n2 | 3. 60000 5962. 32| 2. 95000 4885. 79| 2. 50000 4140. 50
SEAL COAT, 5 | | [
0026 405- 05518 5.000 n2 | 70. 00000 350. 00| 40. 00000 200. 00| 18. 00000 90. 00
ASPHALT FOR PRI ME COAT | | |
0027 406- 05520 1.700 My | 475. 00000 807. 50| 300. 00000 510. 00| 195. 00000 331.50
ASPHALT FOR TACK COAT | | [
0028 601-01700 1.000 EACH| 1750. 00000 1750. 00| 1875. 00000 1875. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0029 601- 06854 2.000 EACH 1900. 00000 3800. 00| 1999. 00000 3998. 00| 1800. 00000 3600. 00
GUARDRAI L, W BEAM NESTED | | [
0030 601-94689 3.000 EACH 2300. 00000 6900. 00| 2475. 00000 7425. 00| 2000. 00000 6000. 00
GUARDRAI L END TREATMENT, OS | | |
0031 601-97774 1.000 EACH 970. 00000 970. 00| 1100. 00000 1100. 00| 1000. 00000 1000. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0032 601-99105 97.155 m | 35. 00000 3400. 43| 42. 00000 4080. 51| 32. 00000 3108. 96
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0033 610-07486 46.600 My | 110. 00000 5126. 00| 107. 00000 4986. 20| 95. 00000 4427. 00
HVA FOR APPROACHES, TYPE A | | |
0034 611-95023 1.000 EACH 160. 00000 160. 00| 125. 00000 125. 00| 150. 00000 150. 00
MAI LBOX ASSEMBLY, RESET | | |
0035 615-06490 21. 000 EACH 120. 00000 2520. 00| 122. 00000 2562. 00| 155. 00000 3255. 00
R GHT OF WAY MARKER | | [
0036 615- 06505 2.000 EACH 470. 00000 940. 00| 600. 00000 1200. 00| 555. 00000 1110. 00
MONUMENT, B | | |
0037 615-06527 1.000 EACH 450. 00000 450. 00| 610. 00000 610. 00| 455. 00000 455. 00
MONUMENT, SECTI ON CORNER | | |
0038 616- 02320 876.400 n2 | 4. 00000 3505. 60| 4. 25000 3724. 70| 1. 50000 1314. 60
GEOTEXTI LES | | |
0039 616- 05688 615.000 My | 44, 00000 27060. 00| 54. 00000 33210. 00| 45. 00000 27675. 00

RI PRAP, CLASS 1



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 401 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 752,918. 23 RQUTE : SR 14
CALL ORDER : 401 CONTRACT ID : B -26341-A COUNTI ES : PULASKI
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1386990 | (6) 35-1817530
| ATLAS EXCAVATI NG | NC. | 1SOM JACK CONSTRUCTI ON CO | PI ONEER ASSOCI ATES, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 616- 06405 106.100 My | 21. 50000 2281. 15| 29. 00000 3076. 90| 25. 00000 2652. 50
R PRAP, REVETNMENT | | |
0041 621-01004 2.000 EACH 370. 00000 740. 00| 500. 00000 1000. 00| 350. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621- 06545 1.000 My | 675. 00000 675. 00| 700. 00000 700. 00| 643. 00000 643. 00
FERTI LI ZER | | |
0043 621- 06548 4.180 kg | 57. 00000 238. 26| 40. 00000 167. 20| 55. 00000 229. 90
SEED M XTURE, CV | | |
0044 621- 06553 196. 600 kg | 23. 50000 4620. 10| 8. 75000 1720. 25| 6. 76000 1329. 02
SEED M XTURE, R | | |
0045 621- 06557 196. 600 kg | 8. 10000 1592. 46| 9. 05000 1779. 23| 7.78000 1529. 55
SEED M XTURE, T | | |
0046 621- 06565 4.600 My | 510. 00000 2346. 00| 600. 00000 2760. 00| 491. 00000 2258. 60
MULCHI NG MATERI AL | | [
0047 621- 06567 272.800 kL | 0. 60000 163. 68| 1. 00000 272. 80| 0. 55000 150. 04
WATER | | |
0048 621- 06574 1066. 000 n2 | 4. 80000 5116. 80| 4. 75000 5063. 50| 3. 96000 4221. 36
SODDI NG | | |
0049 622-52436 2.000 EACH 26. 00000 52. 00| 35. 00000 70. 00| 25. 00000 50. 00
SI GN, DO NOT MOW OR SPRAY | |
0050 622-91786 260. 000 EACH 10. 00000 2600. 00| 12. 00000 3120. 00| 9. 32000 2423. 20
SEEDLI NG | | |
0051 715-05019 29.300 m | 230. 00000 6739. 00| 144. 00000 4219. 20| 225. 00000 6592. 50
PIPE, TYPE 1, O RCULAR 900 nm [ [ |
0052 715- 05049 3.000 m | 25. 00000 75. 00| 70. 00000 210. 00| 93. 00000 279. 00
PIPE, TYPE 4, O RCULAR 200 nm [ [ |
0053 715- 05052 3.000 m | 34. 00000 102. 00| 82. 00000 246. 00| 100. 00000 300. 00
PIPE, TYPE 4, O RCULAR 300 mm [ [ |
0054 715-05133 6.700 m | 650. 00000 4355, 00| 900. 00000 6030. 00| 520. 00000 3484. 00
PIPE, TYPE 1, G RCULAR 1500 nm | | [
0055 715-05169 49.100 m | 155. 00000 7610. 50| 103. 00000 5057. 30| 69. 00000 3387. 90
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0056 715-05171 14.000 m | 180. 00000 2520. 00| 112. 00000 1568. 00| 106. 00000 1484. 00
PIPE, TYPE 3, O RCULAR 450 mm [ [ |
0057 715-05208 3.000 m | 45. 00000 135. 00| 105. 00000 315. 00| 108. 00000 324. 00
PIPE, TYPE 4, O RCULAR 375 mm [ [ |
0058 715-05841 2.000 EACH 725. 00000 1450. 00| 4500. 00000 9000. 00| 1110. 00000 2220. 00
CONCRETE ANCHOR, 1500 mm | | [
0059 715- 46005 6. 000 EACH 190. 00000 1140. 00| 225. 00000 1350. 00| 220. 00000 1320. 00

PI PE END SECTI ON, 375 mm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 02
PAGE : 401 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 752,918. 23 RQUTE : SR 14
CALL ORDER : 401 CONTRACT ID : B -26341-A COUNTI ES : PULASKI
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1386990 | (6) 35-1817530
| ATLAS EXCAVATI NG | NC. | 1SOM JACK CONSTRUCTI ON CO | PI ONEER ASSOCI ATES, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0060 715-46010 2.000 EACH 205. 00000 410. 00| 245. 00000 490. 00| 246. 00000 492. 00
PI PE END SECTION, 450 mm | | |
0061 715- 46040 2.000 EACH 440. 00000 880. 00| 525. 00000 1050. 00| 850. 00000 1700. 00
PI PE END SECTION, 900 mm | | [
0062 723-06660 111.100 n2 | 655. 00000 72770. 50| 830. 00000 92213. 00| 647. 00000 71881. 70
W NGWALL | | [
0063 723-07547 31.090 m | 7700. 00000 239393. 00| 5400. 00000 167886. 00| 7000. 00000 217630. 00
STRUCTURE, PRECAST THREE- S| DED, 4260 nm | | |
X 3350 mMm | | |
0064 801- 04308 8.000 EACH 115. 00000 920. 00| 180. 00000 1440. 00| 245. 00000 1960. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0065 801- 06625 41. 000 EACH 60. 00000 2460. 00| 115. 00000 4715. 00| 75. 00000 3075. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0066 801- 06640 28.000 EACH 95. 00000 2660. 00| 130. 00000 3640. 00| 90. 00000 2520. 00
CONSTRUCTI ON SI GN, A | | |
0067 801-06775 LUWP| 4500. 00000 4500. 00| 5500. 00000 5500. 00| 625. 00000 625. 00
MAI NTAI NI NG TRAFFI C | | |
0068 801-07118 32.400 m | 29. 00000 939. 60| 45. 00000 1458. 00| 25. 00000 810. 00
BARRI CADE, I11-A | | |
0069 801-07119 21.600 m | 25. 00000 540. 00| 57. 00000 1231. 20| 30. 00000 648. 00
BARRI CADE, I|11-B | | |
0070 802-05701 8.000 m | 25. 00000 200. 00| 35. 00000 280. 00| 26. 00000 208. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0071 802- 76035 1.620 n2 | 170. 00000 275. 40| 205. 00000 332. 10| 149. 00000 241. 38
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0072 808-06712 60.000 m | 0. 70000 42. 00| 0. 75000 45. 00| 1. 80000 108. 00
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0073 808-06713 483.000 m | 0. 70000 338. 10| 0. 75000 362. 25| 1. 80000 869. 40
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0074 808-06714 282.000 m | 0. 70000 197. 40| 0. 75000 211. 50| 1. 80000 507. 60
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0075 808-06726 12.000 m | 6. 00000 72. 00| 8. 50000 102. 00| 20. 00000 240. 00
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 mMm | | |
0076 808- 75996 11. 000 EACH 13. 00000 143. 00| 25. 00000 275. 00| 13. 00000 143. 00
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0077 808- 75998 11. 000 EACH 95. 00000 1045. 00| 125. 00000 1375. 00| 180. 00000 1980. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02

PAGE : 401 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 752,918. 23 RQUTE : SR 14
CALL ORDER : 401 CONTRACT ID : B -26341-A COUNTI ES : PULASKI
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1386990 | (6) 35-1817530
| ATLAS EXCAVATI NG | NC. | 1SOM JACK CONSTRUCTI ON CO | PI ONEER ASSOCI ATES, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 824, 760. 86| $ 829, 814. 65| $ 841,912. 41
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 824, 760. 86| $ 829, 814. 65| $  841,912.41




WDENI NG WTH QU QA- HVA, 2, 64, BASE, | |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 02
PAGE : 401 -11
TABULATI ON COF BI DS
ENG NEER S ESTI MATE: $ 752, 918. 23 ROUTE : SR 14
CALL CRDER : 401 CONTRACT I D : B -26341-A COUNTI ES : PULASKI
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT : LAPORTE DI STRICT
SET- ASI DE :
| (7) 35-1325036 | (8) 35-1917625 |
| DEI CHVAN EXCAVATI NG CO | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ g
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
[ I |
0001 105- 06845 LUVP| 6000. 00000 6000. 00| 13000. 00000 13000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 5.000 MS | 1750. 00000 8750. 00| 2100. 00000 10500. 00|
FI ELD OFFI CE, A | | |
0003 110-01001 LUMP| 51000. 00000 51000. 00| 46100. 00000 46100. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 3500. 00000 3500. 00| 18500. 00000 18500. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202-51330 LUMP| 16500. 00000 16500. 00| 26500. 00000 26500. 00|
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 396.000 n2 | 9. 00000 3564. 00| 6. 00000 2376. 00|
SURFACE M LLI NG ASPHALT | | |
0007 203- 02000 4786.000 nB8 | 15. 50000 74183. 00| 24. 00000 114864. 00|
EXCAVATI ON, COWVON | | |
0008 203-51223 2054.000 nB8 | 17. 50000 35945, 00| 18. 00000 36972. 00|
EXCAVATI ON, WATERWAY | | |
0009 205- 03371 258.000 n8 | 17. 50000 4515. 00| 24. 00000 6192. 00|
SEDI MENT REMOVE | | |
0010 205- 06930 1.200 My | 364. 17000 437. 00| 150. 00000 180. 00|
SPLASHPAD, RI PRAP | | |
0011 205- 06931 53.800 My | 46. 20000 2485. 56| 75. 00000 4035. 00|
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0012 205- 06934 4.600 My | 527. 83000 2428. 02| 515. 00000 2369. 00|
TEMPORARY MULCHI NG | | |
0013 205- 06936 26.600 My | 27. 14000 721. 92| 45. 00000 1197. 00|
TEMPORARY SEDI MENT TRAP | | |
0014 205- 06938 20.000 m | 41. 67000 833. 40| 75. 00000 1500. 00|
TEMPORARY SLOPE DRAI N | | |
0015 207- 07500 4050.000 n2 | 5. 64000 22842. 00| 5. 50000 22275. 00|
SUBGRADE TREATMENT, TYPE C | | |
0016 211-07454 603.900 n8 | 32. 00000 19324. 80| 20. 00000 12078. 00|
STRUCTURE BACKFI LL | | |
0017 301-07448 1258.000 My | 10. 75000 13523. 50| 17. 50000 22015. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0018 303- 07449 330.200 My | 12. 75000 4210. 05| 25. 00000 8255. 00|
COVPACTED AGGREGATE, NO. 73 | | |
0019 304- 07508 10.400 My | 102. 13000 1062. 15| 200. 00000 2080. 00|
|
I

25 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 02
PACGE : 401 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 752,918. 23 RQUTE : SR 14
CALL ORDER : 401 CONTRACT ID : B -26341-A COUNTI ES : PULASKI
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (7) 35-1325036 | (8) 35-1917625 [
| DEI CHVAN EXCAVATI NG CO | M LESTONE OONTRACTORS, L. P. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0020 401-07321 298.700 My | 68. 80000 20550. 56| 64. 00000 19116. 80
Q- HVA, 2, 64, SURFACE, 9.5 mm | | |
0021 401-07390 445,700 My | 58. 05000 25872. 89| 52. 00000 23176. 40
QX QM- HVA, 2, 64, | NTERVEDI ATE, 19.0 nmm | | [
0022 401-07407 1517.200 My | 51. 60000 78287. 52| 45. 00000 68274. 00
QM- HMVA, 2, 64, BASE, 25.0 mm | | [
0023 402-07440 256.500 My | 59. 12000 15164. 28| 60. 00000 15390. 00
HVA TYPE A, BASE | | [
0024 404- 05511 971.400 n2 | 1. 61000 1563. 95| 10. 00000 9714. 00
SEAL COAT, 2 | | [
0025 404- 05514 1656.200 n2 | 2. 69000 4455, 18| 5. 00000 8281. 00
SEAL COAT, 5 | | [
0026 405-05518 5.000 n2 | 19. 35000 96. 75| 2.00000 10. 00
ASPHALT FOR PRI ME COAT | | |
0027 406- 05520 1.700 My | 209. 62000 356. 35| 250. 00000 425. 00
ASPHALT FOR TACK COAT | | [
0028 601-01700 1.000 EACH 1720. 00000 1720. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0029 601- 06854 2.000 EACH 1854. 38000 3708. 76| 2000. 00000 4000. 00|
GUARDRAI L, W BEAM NESTED | | [
0030 601-94689 3.000 EACH 2257. 50000 6772. 50| 2500. 00000 7500. 00|
GUARDRAI L END TREATMENT, OS | | |
0031 601-97774 1. 000 EACH 967. 50000 967. 50| 1100. 00000 1100. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | [
PARTS PACKAGE | | |
0032 601-99105 97.155 m | 36. 55000 3551. 02| 34. 00000 3303. 27|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0033 610-07486 46.600 My | 102. 13000 4759. 26| 95. 00000 4427. 00|
HVA FOR APPROACHES, TYPE A | | [
0034 611-95023 1. 000 EACH 113. 68000 113. 68| 175. 00000 175. 00|
MAI LBOX ASSEMBLY, RESET | | |
0035 615- 06490 21. 000 EACH 118. 25000 2483. 25| 125. 00000 2625. 00|
R GHT OF WAY MARKER | | [
0036 615- 06505 2.000 EACH 483. 75000 967. 50| 500. 00000 1000. 00|
MONUMENT, B | | |
0037 615-06527 1. 000 EACH 456. 88000 456. 88| 650. 00000 650. 00|
MONUMENT, SECTI ON CORNER | | |
0038 616- 02320 876.400 n2 | 1. 50000 1314. 60| 2. 50000 2191. 00|
GEOTEXTI LES | | |
0039 616- 05688 615.000 My | 45. 00000 27675. 00| 75. 00000 46125. 00|

RI PRAP, CLASS 1



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 02
PACGE : 401 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 752,918. 23 RQUTE : SR 14
CALL ORDER : 401 CONTRACT ID : B -26341-A COUNTI ES : PULASKI
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (7) 35-1325036 | (8) 35-1917625 [
| DEI CHVAN EXCAVATI NG CO | M LESTONE OONTRACTORS, L. P. |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0040 616- 06405 106.100 My | 25. 00000 2652. 50| 45, 00000 4774. 50|
R PRAP, REVETNMENT | | |
0041 621-01004 2.000 EACH 376. 25000 752. 50| 375. 00000 750. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621- 06545 1.000 My | 691. 23000 691. 23| 700. 00000 700. 00|
FERTI LI ZER | | |
0043 621- 06548 4.180 kg | 59. 12000 247. 12| 57. 00000 238. 26|
SEED M XTURE, CV | | |
0044 621- 06553 196. 600 kg | 7.27000 1429. 28| 7.00000 1376. 20|
SEED M XTURE, R | | |
0045 621- 06557 196. 600 kg | 8. 36000 1643. 58| 8. 00000 1572. 80|
SEED M XTURE, T | | |
0046 621- 06565 4.600 My | 527. 83000 2428. 02| 500. 00000 2300. 00|
MULCHI NG MATERI AL | | [
0047 621- 06567 272.800 kL | 0. 59000 160. 95| 0. 60000 163. 68|
WATER | | |
0048 621- 06574 1066. 000 n2 | 4. 26000 4541. 16| 4. 25000 4530. 50|
SODDI NG | | |
0049 622-52436 2.000 EACH 26. 88000 53. 76| 30. 00000 60. 00|
SI GN, DO NOT MOW OR SPRAY | |
0050 622-91786 260. 000 EACH 10. 02000 2605. 20| 10. 00000 2600. 00|
SEEDLI NG | | |
0051 715-05019 29.300 m | 225. 00000 6592. 50| 240. 00000 7032. 00|
PIPE, TYPE 1, O RCULAR 900 nm [ [ |
0052 715- 05049 3.000 m | 93. 00000 279. 00| 114. 00000 342. 00|
PIPE, TYPE 4, O RCULAR 200 mm [ [ |
0053 715- 05052 3.000 m | 100. 00000 300. 00| 132. 00000 396. 00|
PIPE, TYPE 4, O RCULAR 300 mm [ [ |
0054 715-05133 6.700 m | 520. 00000 3484. 00| 375. 00000 2512. 50|
PIPE, TYPE 1, G RCULAR 1500 nm | | [
0055 715-05169 49.100 m | 69. 00000 3387. 90| 94. 00000 4615. 40|
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0056 715-05171 14.000 m | 106. 00000 1484. 00| 140. 00000 1960. 00|
PIPE, TYPE 3, O RCULAR 450 mm [ [ |
0057 715-05208 3.000 m | 108. 00000 324. 00| 165. 00000 495. 00|
PIPE, TYPE 4, O RCULAR 375 mm [ [ |
0058 715- 05841 2.000 EACH 1110. 00000 2220. 00| 1000. 00000 2000. 00|
CONCRETE ANCHOR, 1500 mm | | [
0059 715- 46005 6.000 EACH 220. 00000 1320. 00| 275. 00000 1650. 00|
I

PI PE END SECTI ON, 375 mm [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 02
PACGE : 401 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 752,918. 23 RQUTE : SR 14
CALL ORDER : 401 CONTRACT ID : B -26341-A COUNTI ES : PULASKI
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (7) 35-1325036 | (8) 35-1917625 [
| DEI CHVAN EXCAVATI NG CO | M LESTONE OONTRACTORS, L. P. |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0060 715-46010 2.000 EACH 246. 00000 492. 00| 300. 00000 600. 00|
PI PE END SECTION, 450 mm | | |
0061 715- 46040 2.000 EACH 850. 00000 1700. 00| 600. 00000 1200. 00|
PI PE END SECTION, 900 mm | | [
0062 723- 06660 111.100 n2 | 700. 80000 77858. 88| 875. 00000 97212. 50|
W NGWALL | | [
0063 723-07547 31.090 m | 7979. 91000 248095. 40| 6500. 00000 202085. 00|
STRUCTURE, PRECAST THREE- S| DED, 4260 nm | | |
X 3350 mMm | | |
0064 801-04308 8.000 EACH 263. 38000 2107. 04| 100. 00000 800. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0065 801- 06625 41.000 EACH 80. 63000 3305. 83| 50. 00000 2050. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0066 801-06640 28.000 EACH 96. 75000 2709. 00| 80. 00000 2240. 00|
CONSTRUCTI ON SI GN, A | | |
0067 801-06775 LUWP| 671. 88000 671. 88| 3500. 00000 3500. 00|
MAI NTAI NI NG TRAFFI C | | |
0068 801-07118 32.400 m | 26. 88000 870. 91| 27.00000 874. 80|
BARRI CADE, I11-A | | |
0069 801-07119 21.600 m | 32. 25000 696. 60| 21. 50000 464. 40|
BARRI CADE, I|11-B | |
0070 802-05701 8.000 m | 31. 44000 251. 52| 24. 00000 192. 00|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0071 802- 76035 1.620 n2 | 192. 91000 312. 51| 160. 00000 259. 20|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0072 808-06712 60.000 m | 1. 88000 112. 80| 0. 60000 36. 00|
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0073 808-06713 483.000 m | 1. 88000 908. 04| 0. 60000 289. 80|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0074 808-06714 282.000 m | 1. 88000 530. 16| 0. 60000 169. 20|
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0075 808- 06726 12.000 m | 21. 50000 258. 00| 6. 00000 72. 00|
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 mMm | | |
0076 808- 75996 11. 000 EACH 8. 55000 94. 05| 20. 00000 220. 00|
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0077 808- 75998 11. 000 EACH 193. 50000 2128. 50| 92. 50000 1017. 50|

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 401 -15

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 752,918. 23 RQUTE : SR 14
CALL ORDER : 401 CONTRACT ID : B -26341-A COUNTI ES : PULASKI
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (7) 35-1325036 | (8) 35-1917625 [
| DEI CHVAN EXCAVATI NG CO | M LESTONE OONTRACTORS, L. P. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 852, 362. 65| $ 923, 522. 71|
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 852, 362. 65| $ 923, 522. 71|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 451 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 344, 194. 03 ROUTE : 1-90
CALL ORDER . 451 CONTRACT | D : BT-25218-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . TALL
CONTRACT TIME : 06/30/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1339168 LAPORTE CONSTRUCTI ON CO $ 3,216, 561.10 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 3,662,436.33 113. 8618%
3 36-2231526 WALSH CONSTR CO OF | LL $ 3,972,245.75 123. 4935%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 4,137,313.09 128. 6253%
| (1) 35-1339168 | (2) 35-1582109 | (3) 36-2231526
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WVALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REPLACEMENT
I | |
0001 105- 06845 LUMP| 3521. 33000 3521.33]  11600. 72000 11600. 72|  100000. 00000 100000. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07040 12.000 MOS | 1292. 53000 15510. 36| 2454, 38000 29452. 56| 2408. 33000 28899. 96
FI ELD OFFICE, C | | |
0003 110- 01001 LUMP|  162325. 00000 162325. 00| 185024. 06000 185024. 06| 195000. 00000 195000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 1376. 33000 1376.33]  12882. 89000 12882.89| 117000. 00000 117000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02241 2600.000 LFT | 1. 30000 3380. 00| 1. 30000 3380. 00| 3. 00000 7800. 00
GUARDRAI L, REMOVE | |
0006 202-51330 LUMP|  317447. 93000 317447. 93| 124622. 66000 124622.66|  75000. 00000 75000. 00
PRESENT STRUCTURE, REMOVE | | [
0007 202- 60820 4080. 000 SYS | 1. 47000 5997. 60| 2.28000 9302. 40| 1. 22000 4977. 60
SURFACE M LLI NG ASPHALT | | [
0008 202-91385 4.000 EACH 77. 00000 308. 00| 143. 99000 575. 96| 500. 00000 2000. 00
I NLET, REMOVE | | |
0009 202- 99187 420.000 LFT | 4. 01000 1684. 20| 2. 38000 999. 60| 5. 00000 2100. 00
FENCE, FARM FI ELD, REMOVE | |
0010 203- 02055 25969. 000 CYS | 5. 75000 149321. 75| 8. 01000 208011. 69| 9. 10000 236317. 90
EMBANKNVENT | | |
0011 203- 02070 1900. 000 CYS | 6. 17000 11723. 00| 6. 67000 12673. 00| 2. 80000 5320. 00
BORROW | |
0012 203- 04815 6.000 EACH 2735. 00000 16410. 00| 4604. 87000 27629. 22| 4606. 27000 27637. 62
DRYWVELL | | |
0013 205- 03662 LUMP|  12754. 00000 12754.00|  34327. 79000 34327.79]  20000. 00000 20000. 00
| RRI GATI ON, LANDSCAPE | |
0014 205- 06931 6.000 TON | 167. 43000 1004. 58| 106. 55000 639. 30| 58. 19000 349. 14

TEMPCRARY CHECK DAM REVETMENT R PRAP | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 451 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 344, 194. 03 ROUTE : 1-90
CALL ORDER . 451 CONTRACT | D : BT-25218-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 36-2231526
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 205- 06937 8775.000 LFT | 0. 99000 8687. 25| 1. 52000 13338. 00| 1. 52000 13338. 00
TEMPORARY SI LT FENCE | | |
0016 206-51230 187.000 CYS | 4. 68000 875. 16| 9. 64000 1802. 68| 12. 00000 2244, 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0017 206-51230 1000. 000 CYS | 0. 56000 560. 00| 8. 60000 8600. 00| 3. 89000 3890. 00

EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED , |
FOR MSE WALL FCQOUNDATI ON PREPARATI ON |

I
I
0018 211- 02050 1000. 000 CYS | 0. 87000 870. 00| 6. 67000 6670. 00| 9. 36000 9360. 00
B BORROW, FOR MBE WALL FOUNDATI ON | | |
PREPARATI ON | | |
0019 211- 06467 188.000 CYS | 27. 53000 5175. 64| 49. 27000 9262. 76 27. 12000 5098. 56
AGGREGATE FOR END BENT BACKFI LL | |
0020 211- 06467 6.600 CYS | 91. 00000 600. 60| 49. 25000 325. 05| 82. 57000 544. 96
AGGREGATE FOR END BENT BACKFILL , AT | | |
VBE COPI NG | [ |
0021 211- 07454 7517.000 CYS | 5. 76000 43297. 92| 6. 94000 52167. 98| 0. 50000 3758. 50
STRUCTURE BACKFI LL | |
0022 212- 06281 1230.000 CYS | 0. 98000 1205. 40| 5. 67000 6974. 10| 32. 48000 39950. 40
STOCKPI LED SELECTED MATERI AL | |
0023 212- 06282 270.000 CYS | 2. 71000 731. 70| 5. 67000 1530. 90| 5. 51000 1487. 70
STOCKPI LED SELECTED MATERI AL, SALVAGED | |
0024 303- 07449 170.000 TON | 17. 83000 3031. 10| 25. 82000 4389. 40| 16. 86000 2866. 20
COVPACTED AGGREGATE, NO 73 | | |
0025 303-52308 1410.000 TON | 10. 53000 14847. 30| 14. 56000 20529. 60| 14. 83000 20910. 30
COVPACTED AGGREGATE, O, 53 | | |
0026 304- 06464 2185.000 CYS | 21. 29000 46518. 65| 27. 93000 61027. 05| 27. 00000 58995. 00
SUBBASE FOR PCCP | |
0027 402- 07433 33.000 TON | 70. 00000 2310. 00| 70. 00000 2310. 00| 75. 00000 2475. 00
HVA TYPE B, SURFACE | |
0028 402- 07434 365.000 TON | 35. 00000 12775. 00| 35. 00000 12775. 00| 35. 00000 12775. 00
HVA TYPE C, SURFACE | |
0029 402- 07438 32.000 TON | 70. 00000 2240. 00| 70. 00000 2240. 00| 75. 00000 2400. 00
HVA TYPE B, | NTERVEDI ATE | | |
0030 402- 07441 27.000 TON | 70. 00000 1890. 00| 70. 00000 1890. 00| 75. 00000 2025. 00
HVA TYPE B, BASE | |
0031 406- 05521 4000. 000 SYS | 0. 03000 120. 00| 0. 03000 120. 00| 0. 03000 120. 00
ASPHALT FOR TACK COAT | | |
0032 501- 06266 LUMP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 734. 41000 734. 41
PROFI LOGRAPH, PCCP | |
0033 501- 06727 LUMP| 800. 00000 800. 00| 800. 00000 800. 00| 1727. 30000 1727. 30

CORI NG, PCCP | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 451 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 344, 194. 03 ROUTE : 1-90
CALL ORDER . 451 CONTRACT | D : BT-25218-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 36-2231526
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 502- 06329 8336. 000 SYS | 30. 01000 250163. 36| 28. 11000 234324. 96| 31. 20000 260083. 20
PCCP, 12 IN | [ |
0035 503- 05240 3640. 000 LFT | 5. 53000 20129. 20| 5. 98000 21767. 20| 7.00000 25480. 00
D1 CONTRACTI ON JO NT | | [
0036 503-05310 156. 000 LFT | 108. 71000 16958. 76| 74. 27000 11586. 12| 77. 88000 12149. 28
TERM NAL JOI NT | | [
0037 601- 06038 2.000 EACH 1980. 00000 3960. 00| 1980. 00000 3960. 00| 1980. 00000 3960. 00
GUARDRAI L END TREATMENT, 11 | | [
0038 601- 06233 2.000 EACH 7250. 00000 14500. 00| 7250. 00000 14500. 00| 9275. 92000 18551. 84
| MPACT ATTENUATOR ED, W, TL-3 | |
0039 601-06728 225.000 LFT | 31. 00000 6975. 00| 31. 00000 6975. 00| 31. 00000 6975. 00
GUARDRAI L, WR- BEAM | | [
0040 601-97079 2.000 EACH 1159. 15000 2318. 30| 499. 86000 999. 72| 1. 00000 2.00
GRAVEL BARREL ARRAY, REMOVE | | [
0041 601-99105 325.000 LFT | 11. 25000 3656. 25| 11. 25000 3656. 25| 11. 25000 3656. 25
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0042 602-06729 72.000 EACH 8. 00000 576. 00| 6. 00000 432. 00| 7. 00000 504. 00
BARRI ER DELI NEATOR | |
0043 602- 06945 2160. 000 LFT | 43. 33000 93592. 80| 59. 86000 129297. 60| 61. 17000 132127. 20
BARRI ER, CONCRETE, 45 IN | |
0044 602- 06976 320.000 LFT | 32. 72000 10470. 40| 57. 08000 18265. 60| 92. 24000 29516. 80
BARRI ER, CONCRETE, 45 IN., MODI FI ED | | |
0045 603-01891 4.000 EACH 225. 00000 900. 00| 225. 00000 900. 00| 225. 00000 900. 00

FENCE GATE, CHAIN LINK, SECURITY, 72 IN.| |
X 12 FT. , TEMPORARY | [ |

0046 603- 92230 160.000 LFT | 7.50000 1200. 00| 7.50000 1200. 00| 7. 50000 1200. 00
FENCE, CHAIN LINK, SECURITY, 72 IN | |

0047 603- 92636 400.000 LFT | 18. 00000 7200. 00| 18. 00000 7200. 00| 18. 00000 7200. 00
FENCE, CHAIN LINK, 72 IN. (BROAN VINYL) | |

0049 604- 90256 1430. 000 SYS | 49. 33000 70541. 90| 27. 17000 38853. 10| 37. 49000 53610. 70
SI DEWALK, CONCRETE, 6 IN | |

0050 605- 06090 139.000 LFT | 54. 33000 7551. 87| 14. 45000 2008. 55| 8. 28000 1150. 92
CURB, | NTEGRAL, CONCRETE | |

0051 606- 07484 4000.000 LFT | 0. 93000 3720. 00| 1. 61000 6440. 00| 0. 93000 3720. 00
M LLED HVA SHOULDER CORRUGATI ONS | | |

0052 610- 06259 769.000 SYS | 32. 20000 24761. 80| 35. 54000 27330. 26| 39. 96000 30729. 24
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | |
IN | | |

0053 615- 06336 1.000 EACH 1500. 00000 1500. 00| 1700. 00000 1700. 00| 600. 00000 600. 00
MONUMENT , GPS REFERENCE POl NG | |

0054 615- 06490 12.000 EACH 116. 00000 1392. 00| 135. 84000 1630. 08| 116. 00000 1392. 00

RIGHT OF WAY MARKER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 451 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 344, 194. 03 ROUTE : 1-90
CALL ORDER . 451 CONTRACT | D : BT-25218-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 36-2231526
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 615- 06515 6.000 EACH 100. 00000 600. 00| 85. 09000 510. 54| 100. 00000 600. 00
MONUMVENT, D | | |
0056 615- 06530 1.000 EACH 575. 00000 575. 00| 127. 09000 127. 09| 575. 00000 575. 00
POST, BENCHVARK | | [
0057 616- 02320 1721.000 SYS | 2.12000 3648. 52| 1. 26000 2168. 46| 1. 34000 2306. 14
GEOTEXTI LES | | [
0058 616- 06451 590. 000 TON | 27. 57000 16266. 30| 27. 19000 16042. 10| 24. 21000 14283. 90
R PRAP, UNI FORM | | [
0059 621-01004 1.000 EACH 2500. 00000 2500. 00| 500. 00000 500. 00| 500. 00000 500. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG ( SODDI NG) [

|
0060 621- 06570 1425.000 CYS | 5. 38000 7666. 50| 7.00000 9975. 00| 11. 77000 16772. 25
TOP SO L (CFFSI TE) | | |
0061 621-06574 12797.000 SYS | 2. 20000 28153. 40| 2. 70000 34551. 90| 2. 70000 34551. 90
SODDI NG | | |
0062 621- 98038 640.000 CYS | 55. 50000 35520. 00| 57. 75000 36960. 00| 57. 75000 36960. 00
MULCH, HARDWOOD SHREDDED BARK | |
0063 622- 05627 68. 000 EACH| 40. 00000 2720. 00| 645. 00000 43860. 00| 645. 00000 43860. 00

PLANT, CONI FEROUS EVERGREEN, CONE, | | I
BROAD UPRI GHT, OVER 96 I N. | | I

0064 622- 05634 232.000 EACH 45. 00000 10440. 00| 39. 00000 9048. 00| 39. 00000 9048. 00
PLANT, CONI FEROUS EVERGREEN, PROSTRATE, | | |
BROAD SPREADI NG SEM SPREADI NG OVER 18 | | |
TO 24 IN. [ | |
0065 622- 05640 176.000 EACH 46. 50000 8184. 00| 53. 00000 9328. 00| 53. 00000 9328. 00
PLANT, DECI DUOUS SHRUB, OVER 24 TO 36 | | |
I'N. I I |
0066 622- 05650 24.000 EACH| 90. 00000 2160. 00| 309. 00000 7416. 00| 309. 00000 7416. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 2 TO 2.5 IN. | | |
0067 622- 05652 20.000 EACH 190. 00000 3800. 00| 1229. 00000 24580. 00| 1229. 00000 24580. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 3.5 IN. | | |
0068 622- 05653 1144.000 EACH 30. 00000 34320. 00| 9. 75000 11154. 00| 9. 75000 11154. 00
PLANT, GROUND COVER | | |
0069 622- 05654 1720.000 EACH 16. 00000 27520. 00| 11. 25000 19350. 00| 11. 25000 19350. 00
PLANT, PERENNI AL | | |
0070 622-52436 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00| 25. 00000 100. 00
SIGN, DO NOT MOW OR SPRAY | | |
0071 701-51195 1700. 000 LFT | 11. 62000 19754. 00| 29. 89000 50813. 00| 31. 08000 52836. 00
I

PILE, STEEL H, HP 12 X 53 [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 451 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 344, 194. 03 ROUTE : 1-90
CALL ORDER . 451 CONTRACT | D : BT-25218-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 36-2231526
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 701-98647 1530. 000 LFT | 19. 93000 30492. 90| 35. 81000 54789. 30| 38. 37000 58706. 10

PI LE, CONCRETE, STEEL SHELL ENCASED, | | |
0.203 IN., 14 IN [ | |
I

0073 702-51005 85.500 CYS 565. 13000 48318. 62| 435. 03000 37195. 07 500. 00000 42750. 00
CONCRETE, A, SUBSTRUCTURE | | |

0074 702-51015 80.600 CYS | 124. 33000 10021. 00| 135. 03000 10883. 42| 350. 00000 28210. 00
CONCRETE, B, FOOTI NGS | | |

0075 702- 92857 35.200 CYS | 210. 48000 7408. 90| 254. 81000 8969. 31| 425. 00000 14960. 00
CONCRETE, C, SUBSTRUCTURE | | |

0076 703-51030 2005.000 LBS | 0. 62000 1243. 10| 0. 48000 962. 40| 0. 50000 1002. 50
REI NFORCI NG STEEL | |

0077 703-51032 198978. 000 LBS | 0. 48000 95509. 44| 0. 50000 99489. 00| 0. 50000 99489. 00
REI NFORCI NG STEEL, EPOXY COATED | |

0078 704- 51006 592.500 CYS | 300. 33000 177945. 53| 315. 20000 186756. 00| 450. 00000 266625. 00
CONCRETE, C, SUPERSTRUCTURE, MODI FIED | | |

0079 706- 51020 74.100 CYS | 267. 32000 19808. 41| 163. 36000 12104. 98| 355. 00000 26305. 50
CONCRETE, C, RAILING | | |

0080 706- 92556 605. 400 LFT | 434. 56000 263082. 62| 507. 16000 307034. 66 345. 00000 208863. 00
STRUCTURAL STEEL RAI LI NG | | |

0081 709- 51821 LUMP| 4339. 33000 4339. 33 3249. 90000 3249. 90| 0. 30000 0.30
SURFACE SEAL | | |

0082 709- 96826 LUMP|  61278. 00000 61278.00|  61278. 00000 61278.00|  78113. 00000 78113. 00
CONCRETE SURFACE COATI NG | | |

0083 711-51038 LUMP|  273256. 33000 273256. 33| 461868. 51000 461868.51| 482955. 81000 482955. 81
STRUCTURAL STEEL | |

0084 711- 90932 1088.000 LFT | 2. 80000 3046. 40| 2. 80000 3046. 40| 5. 02000 5461. 76
EDG NG, STEEL | | |

0085 715- 01662 286.000 LFT | 9. 64000 2757. 04 11. 38000 3254. 68| 3. 50000 1001. 00
PIPE CLEANING 12 INTO 48 IN DA | |

0086 715- 05149 1812.000 LFT | 17. 07000 30930. 84| 18. 99000 34409. 88| 19. 31000 34989. 72
PIPE, TYPE 2, CIRCULAR 12 IN. | |

0087 715- 05151 73.000 LFT | 19. 24000 1404. 52| 20. 78000 1516. 94| 31. 04000 2265. 92
PIPE, TYPE 2, CIRCULAR 15 IN. | |

0088 715- 05152 150.000 LFT | 25. 23000 3784. 50| 22. 53000 3379. 50] 27. 15000 4072. 50
PIPE, TYPE 2, CIRCULAR 18 IN. | |

0089 715- 05159 206.000 LFT | 60. 13000 12386. 78] 58. 73000 12098. 38| 80. 40000 16562. 40
PIPE, TYPE 2, CIRCULAR 42 IN. | |

0090 715- 26734 1.000 EACH 9989. 64000 9989. 64|  10973. 79000 10973.79|  10599. 64000 10599. 64
GRATED BOX END SECTION, I, 10:1, 42 IN | | |

0091 715- 26764 2.000 EACH 4042. 61000 8085. 22| 4247. 26000 8494. 52 4124. 48000 8248. 96

GRATED BOX END SECTION, [1, 10:1, 18 IN | | |



ENG NEER S ESTI MATE: $ 5, 344, 194. 03

CALL ORDER : 451

LETTI NG DATE : 10/22/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

ID:

BT-25218-A

TALL

ROUTE
COUNTI ES :

1-90

ST. JOSEPH

DATE :
PAGE :

10/ 24/
451 -6

02

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0092 715-46000 2.000
PI PE END SECTION, 12 IN

0093 720- 45041 12. 000
I NLET, H5

0094 720- 45250 4.000
CATCH BASI N, K10

0095 720-92605 1. 000
MANHCLE, K2, MODI FI ED

0096 724-03276 47. 600
EXPANSI ON JO NT SEALI NG SYSTEM

0097 726-95870 16. 000
BEARI NG ASSEMBLY , ENDS

0098 726-96576 8. 000
BEARI NG ASSEMBLY, FI XED

0099 728-98377
MASONRY CQATI NG

0100 731-93945 6136. 000
FACE PANELS, CONCRETE

0101 731-93946 6136. 000
WALL ERECTI ON

0102 731-93947 344. 000
LEVELI NG PAD, CONCRETE

0103 801-01093 4.000
TEMPORARY WORKSI TE SPEED LIM T SI GN
ASSEMBLY

0104 801-06198 200. 000
PATROLLER

0105 801- 06625 16. 000
DETOUR ROUTE MARKER ASSEMBLY

0106 801-06640 60. 000
CONSTRUCTI ON SI GN, A

0107 801-06645 4. 000
CONSTRUCTION SIGN, B

0108 801-06710 400. 000

FLASHI NG ARROW SI GN
0109 801-06775
MAI NTAI NI NG TRAFFI C

0110 801-07118 48. 000
BARRI CADE, I11-A
0111 801-07119 132. 000

BARRI CADE, I|11-B

| (1) 35-1339168
| LAPORTE CONSTRUCTI ON CO

LFT |

UNI'T PR CE

2332.
1951.
2591.
139.
550.
1110.

9145.

45.

945.

68.
69.
119.
39.
12.

5754.

12.

34000
34000
33000
99000
00000
00000

70000

. 58000

. 70000

33000
00000

00000
00000
00000
00000
00000
33000

. 65000

25000

| (2) 35-1582109

I
ANOUNT

27988.
7805.
2591.
6663.
8800.
8880.
9145.

58782.

41111.

15593.

3780.

13600.

1104

7140.

156.

4800.

5754.

415.

1617.

.00

00
00
00
33’
20

00

UNI T PRI CE

191.

3324.

1122.

2662.

35.

451.

1073.

2280.

12.

15.

22.

1200.

183.
60.
100.
50.
13.
4702.

10.

11

16000

96000

67000

45000

10000

34000

33000

15000

63000

72000

26000
00000

29000
00000
00000
00000
00000
79000

00000

. 00000

| (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL

I
AMOUNT

39899.
4490.
2662.
1670.
7221.
8586.
2280.

77497.

96457.
7657.

4800.

36658.

960.

6000.

200.

5200.

4702.

480.

1452.

UNT PRI CE

2472.
3968.
4725.
85.
1444,
1444.
3522.
15.
10.
28.

1200.

200.

60.

100.

50.

13.

55000.

10.

11.

00000
00000
00000
00000
00000

00000

00000

00000

00000

00000

00000

00000
00000

29668.
15873.
4725.
4046.
23119.
11559.
3522.
92040.
61360.
9632.
4800.

40000.
960.
6000.
200.
5200.
55000.
480.

1452.

00
00
00
00
00

00

00

00

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 451 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 344, 194. 03 ROUTE : 1-90
CALL ORDER . 451 CONTRACT | D : BT-25218-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 36-2231526
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0112 802-02475 2.000 EACH 450. 00000 900. 00| 450. 00000 900. 00| 450. 00000 900. 00
SI GN, PANEL, REMOVE AND RELOCATE | |
0113 802-05701 56. 000 LFT | 7.60000 425. 60| 7. 60000 425. 60| 7.60000 425. 60
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0114 802-07153 6. 000 EACH 240. 00000 1440. 00| 240. 00000 1440. 00| 240. 00000 1440. 00

W DE FLANGE SI GN POST SUPPORT |
FOUNDATI ON, XI [
0115 802- 76035 28.000 SFT | 13. 60000 380. 80

|
| 13. 60000 380. 80| 13. 60000 380. 80

SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 0.100 IN. TH CKNESS | |

0116 802- 76065 18.000 LFT | 4. 80000 86. 40| 4. 80000 86. 40| 4. 80000 86. 40
SI GN POST, B | | |

0117 802- 76095 2970.000 LBS | 1. 80000 5346. 00| 1. 80000 5346. 00| 1. 80000 5346. 00
STRUCTURAL STEEL, BREAKAWAY | | |

0118 807- 04744 LUMP|  205253. 00000 205253.00]  228500. 00000 228500. 00| 228500. 00000 228500. 00
LIGHTING , H GHVAY | |

0119 807- 04744 LUMP|  15200. 00000 15200. 00|  18600. 00000 18600. 00|  18600. 00000 18600. 00
LIGHTING , LANDSCAPE | |

0120 808- 06711 841.000 LFT | 0. 18000 151. 38| 0. 60000 504. 60| 0. 30000 252. 30
LINE, PAINT, BROKEN, WHI TE, 4 IN | |

0121 808- 06714 3364.000 LFT | 0. 18000 605. 52| 0. 60000 2018. 40| 0. 25000 841. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | |

0122 604- 04740 9920.000 SFT | 9. 85000 97712. 00| 9. 56000 94835. 20| 7. 00000 69440. 00
PAVERS , STONE | | |

SECTI ON TOTALS | $ 3,216, 561. 10| $ 3,662, 436. 33| $ 3,972,245.75
------------------------------------------ o m o m e e o e e e n e e e e o m e e e e e e e o e e e e e e e m e e e e e meeaoao-n

CONTRACT TOTALS | $ 3,216,561. 10| $ 3,662,436. 33| $ 3,972,245.75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 451 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 344, 194. 03 ROUTE : 1-90
CALL ORDER . 451 CONTRACT | D : BT-25218-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 35-0918397 | |

| RIETH RILEY CONSTRUCTI ON | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REPLACENMENT

[
0001 105-06845 LUWP| 25000. 00000 25000. 00|

EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED , |
FOR MSE WALL FOUNDATI ON PREPARATI ON [

AGGREGATE FCR END BENT BACKFI LL

|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07040 12.000 M5 | 1600. 00000 19200. 00| |
FIELD OFFICE, C | [ |
0003 110- 01001 LUMP|  205000. 00000 205000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUWP|  120000. 00000 120000. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 2600. 000 LFT | 1. 30000 3380. 00| |
GUARDRAI L, REMOVE | | |
0006 202- 51330 LUMP|  200000. 00000 200000. 00| |
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 4080.000 SYS | 0. 25000 1020. 00| |
SURFACE M LLING ASPHALT | | |
0008 202- 91385 4.000 EACH 150. 00000 600. 00| |
I NLET, REMOVE | | |
0009 202- 99187 420.000 LFT | 1. 50000 630. 00| |
FENCE, FARM FI ELD, REMOVE | | |
0010 203- 02055 25969. 000 CYS | 11. 00000 285659. 00| |
EMBANKVENT | | |
0011 203- 02070 1900. 000 CYS | 11. 00000 20900. 00| |
BORROW | [ |
0012 203- 04815 6.000 EACH| 1850. 00000 11100. 00| |
DRYVELL | | |
0013 205- 03662 LUMP|  23000. 00000 23000. 00| |
| RRI GATI ON, LANDSCAPE | | |
0014 205- 06931 6.000 TON | 140. 00000 840. 00| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0015 205- 06937 8775.000 LFT | 1. 52000 13338. 00| |
TEMPORARY SI LT FENCE | | |
0016 206- 51230 187.000 CYS | 50. 00000 9350. 00| |
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0017 206- 51230 1000. 000 CYS | 10. 00000 10000. 00| |
|

0018 211- 02050 1000. 000 CYS | 12. 00000 12000. 00 |
B BORROW, FOR MSE WALL FOUNDATI ON | |
PREPARATI ON | |
0019 211- 06467 188.000 CYS | 35. 00000 6580. 00 |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 451 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 344, 194. 03 ROUTE : 1-90
CALL ORDER . 451 CONTRACT | D : BT-25218-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I L T I e
0020 211- 06467 6.600 CYS | 32. 00000 211. 20| |
AGGREGATE FOR END BENT BACKFILL , AT | | |
MSE COPI NG | | |
0021 211- 07454 7517.000 CYS | 14. 00000 105238. 00| |
STRUCTURE BACKFI LL | | |
0022 212- 06281 1230.000 CYS | 10. 00000 12300. 00| |
STOCKPI LED SELECTED MATERI AL | | |
0023 212- 06282 270.000 CYS | 10. 00000 2700. 00| |
STOCKPI LED SELECTED MATERI AL, SALVAGED | | |
0024 303- 07449 170.000 TON | 25. 00000 4250. 00| |
COVPACTED AGGREGATE, NO. 73 | | |
0025 303-52308 1410.000 TON | 15. 00000 21150. 00| |
COVPACTED AGGREGATE, O, 53 | | I
0026 304- 06464 2185.000 CYS | 34. 00000 74290. 00| |
SUBBASE FOR PCCP | | |
0027 402- 07433 33.000 TON | 55. 00000 1815. 00| |
HVA TYPE B, SURFACE | | |
0028 402- 07434 365.000 TON | 55. 00000 20075. 00| |
HVA TYPE C, SURFACE | | |
0029 402- 07438 32.000 TON | 50. 00000 1600. 00| |
HVA TYPE B, | NTERVEDI ATE | | |
0030 402- 07441 27.000 TON | 50. 00000 1350. 00| |
HVA TYPE B, BASE | | |
0031 406- 05521 4000. 000 SYS | 0. 01000 40. 00| |
ASPHALT FOR TACK COAT | | |
0032 501- 06266 LUWP| 1000. 00000 1000. 00| |
PROFI LOGRAPH, PCCP | | |
0033 501- 06727 LUVP| 1000. 00000 1000. 00| |
CORI NG, PCCP | | |
0034 502- 06329 8336.000 SYS | 36. 00000 300096. 00| |
PCCP, 12 IN. | | |
0035 503- 05240 3640.000 LFT | 6. 00000 21840. 00| |
D-1 CONTRACTI ON JO NT | | |
0036 503- 05310 156. 000 LFT | 80. 00000 12480. 00| |
TERM NAL JO NT | | |
0037 601- 06038 2.000 EACH 1980. 00000 3960. 00| |
GUARDRAI L END TREATMENT, |1 | | |
0038 601- 06233 2.000 EACH| 7250. 00000 14500. 00| |
| MPACT ATTENUATOR, ED, W, TL-3 | | |
0039 601- 06728 225.000 LFT | 31. 00000 6975. 00| |
I

GUARDRAI L, \W\R- BEAM | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 451 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 344, 194. 03 ROUTE : 1-90
CALL ORDER . 451 CONTRACT | D : BT-25218-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0040 601-97079 2.000 EACH 500. 00000 1000. 00|
GRAVEL BARREL ARRAY, REMOVE | |
0041 601-99105 325.000 LFT | 11. 25000 3656. 25|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | |
0042 602- 06729 72.000 EACH 8. 00000 576. 00|
BARRI ER DELI NEATOR | |
0043 602- 06945 2160. 000 LFT | 60. 00000 129600. 00|
BARRI ER, CONCRETE, 45 IN. | |
0044 602- 06976 320.000 LFT | 80. 00000 25600. 00|
BARRI ER, CONCRETE, 45 IN., MOD FI ED | |
0045 603-01891 4.000 EACH 225. 00000 900. 00|

FENCE GATE, CHAIN LINK, SECURITY, 72 IN |
X 12 FT. , TEMPORARY |
0046 603-92230 160. 000 LFT | 7.50000 1200. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG ( SODDI NG) [ [

|

I

I

I

|

I

|

I

|

I

|

I I

| |

FENCE, CHAIN LINK, SECURITY, 72 IN. | [
0047 603- 92636 400.000 LFT | 18. 00000 7200. 00| [
FENCE, CHAIN LINK 72 IN. (BROAN VINYL) | [ [
0049 604- 90256 1430.000 SYS | 38. 00000 54340. 00| |
S| DEWALK, CONCRETE, 6 IN. | [ [
0050 605- 06090 139. 000 LFT | 35. 00000 4865. 00| |
CURB, | NTEGRAL, CONCRETE | [ [
0051 606- 07484 4000. 000 LFT | 1. 00000 4000. 00| |
M LLED HVA SHOULDER CORRUGATI ONS | [
0052 610- 06259 769. 000 SYS | 45. 00000 34605. 00| [
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | | [
I'N. | |
0053 615- 06336 1. 000 EACH 2000. 00000 2000. 00| [
MONUMENT , GPS REFERENCE PO NG | [ [
0054 615- 06490 12. 000 EACH| 116. 00000 1392. 00| [
R GHT OF WAY MARKER | | |
0055 615- 06515 6.000 EACH 250. 00000 1500. 00| [
MONUVENT, D | | |
0056 615- 06530 1. 000 EACH 115. 00000 115. 00| [
POST, BENCHVARK | | [
0057 616- 02320 1721.000 SYS | 2.00000 3442. 00| [
GEOTEXTI LES | | [
0058 616- 06451 590. 000 TON | 24. 00000 14160. 00| [
Rl PRAP, UNI FORM | | I
0059 621- 01004 1. 000 EACH 500. 00000 500. 00| |
I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 02
PACGE : 451 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 344, 194. 03 ROUTE : 1-90
CALL ORDER . 451 CONTRACT | D : BT-25218-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0060 621-06570 1425.000 CYS | 7. 00000 9975. 00| |
TOP SO L (CFFSI TE) | | [
0061 621-06574 12797.000 SYS | 2. 70000 34551. 90| |
SODDI NG [ | |
0062 621-98038 640. 000 CYS | 57. 75000 36960. 00| |
MULCH, HARDWOOD SHREDDED BARK | | [
0063 622- 05627 68. 000 EACH 645. 00000 43860. 00|
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 96 IN. | | |
0064 622- 05634 232.000 EACH 39. 00000 9048. 00| |
PLANT, CONI FEROUS EVERGREEN, PROSTRATE, | | |
BROAD SPREADI NG, SEM SPREADI NG OVER 18 | | |
TO 24 IN. | | |
0065 622- 05640 176. 000 EACH 53. 00000 9328. 00| |
PLANT, DECI DUOUS SHRUB, OVER 24 TO 36 | | |
IN I I I
0066 622- 05650 24.000 EACH 309. 00000 7416. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 2 TO 2.5 IN | | |
0067 622- 05652 20. 000 EACH| 1229. 00000 24580. 00| |
PLANT, DECI DUOUS TREE, SINGLE STEM | | [
OVER 3.5 IN. [ [ |
0068 622- 05653 1144.000 EACH 9. 75000 11154. 00|
PLANT, GROUND COVER | [ [
0069 622- 05654 1720. 000 EACH 11. 25000 19350. 00| |
PLANT, PERENNI AL | | |
0070 622-52436 4.000 EACH 25. 00000 100. 00| |
SIGN, DO NOT MOW OR SPRAY | |
0071 701-51195 1700. 000 LFT | 32. 00000 54400. 00| |
PILE, STEEL H, HP 12 X 53 | | |
0072 701-98647 1530. 000 LFT | 10. 00000 15300. 00| |
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
0.203 IN, 14 IN [ | |
0073 702-51005 85.500 CYS | 600. 00000 51300. 00| |
CONCRETE, A, SUBSTRUCTURE | | [
0074 702-51015 80.600 CYS | 500. 00000 40300. 00| |
CONCRETE, B, FOOTI NGS | | [
0075 702-92857 35.200 CYS | 475. 00000 16720. 00|
CONCRETE, C, SUBSTRUCTURE | | [
0076 703-51030 2005. 000 LBS | 0. 60000 1203. 00| |
I

REI NFORCI NG STEEL [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 451 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 344, 194. 03 ROUTE : 1-90
CALL ORDER . 451 CONTRACT | D : BT-25218-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0077 703-51032 198978.000 LBS | 0. 55000 109437. 90| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0078 704- 51006 592.500 CYS | 475. 00000 281437. 50| |
CONCRETE, C, SUPERSTRUCTURE, MODI FIED | | |
0079 706- 51020 74.100 CYS | 190. 00000 14079. 00| |
CONCRETE, C, RAILING | | |
0080 706- 92556 605. 400 LFT | 450. 00000 272430. 00| |
STRUCTURAL STEEL RAI LI NG | [ |
0081 709- 51821 LUMP|  12000. 00000 12000. 00| |
SURFACE SEAL | | |
0082 709- 96826 LUMP|  60000. 00000 60000. 00| |
CONCRETE SURFACE COATI NG | | |
0083 711-51038 LUWP|  434083. 84000 434083. 84| |
STRUCTURAL STEEL | | |
0084 711-90932 1088.000 LFT | 2. 80000 3046. 40| |
EDG NG, STEEL | | |
0085 715- 01662 286.000 LFT | 15. 00000 4290. 00| |
PIPE CLEANING 12 INTO 48 IN DA | | |
0086 715- 05149 1812.000 LFT | 29. 00000 52548. 00| |
PIPE, TYPE 2, CIRCULAR 12 IN. | [ [
0087 715- 05151 73.000 LFT | 36. 00000 2628. 00| |
PI PE, TYPE 2, CIRCULAR 15 IN. | [ |
0088 715- 05152 150. 000 LFT | 39. 50000 5925. 00| |
PIPE, TYPE 2, CIRCULAR 18 IN. [ [ |
0089 715- 05159 206. 000 LFT | 78. 00000 16068. 00| |
PI PE, TYPE 2, CIRCULAR 42 IN. | [ |
0090 715- 26734 1.000 EACH  11750. 00000 11750. 00| |
GRATED BOX END SECTION, I, 10:1, 42 IN | | |
0091 715- 26764 2.000 EACH 5250. 00000 10500. 00| |
GRATED BOX END SECTION, I, 10:1, 18 IN | | |
0092 715- 46000 2.000 EACH 350. 00000 700. 00| |
Pl PE END SECTION, 12 IN. | | |
0093 720- 45041 12.000 EACH 2488. 00000 29856. 00| |
INLET, H5 | | |
0094 720- 45250 4.000 EACH 1590. 00000 6360. 00| |
CATCH BASI N, K10 | [ |
0095 720- 92605 1.000 EACH 3950. 00000 3950. 00| |
MANHOLE, K2, MODI FI ED | [ |
0096 724- 03276 47.600 LFT | 125. 00000 5950. 00| |
EXPANSI ON JO NT SEALI NG SYSTEM | [ [
0097 726- 95870 16.000 EACH 200. 00000 3200. 00| |
|

BEARI NG ASSEMBLY , ENDS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
PAGE : 451 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 344, 194. 03 ROUTE : 1-90
CALL ORDER . 451 CONTRACT | D : BT-25218-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 35-0918397 |
| RETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT

W DE FLANGE S| GN POST SUPPORT |
FOUNDATI ON,  XI |

0115 802- 76035 28.000 SFT | 13. 60000 380. 80
SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 0.100 IN. TH CKNESS |

0116 802- 76065 18.000 LFT | 4. 80000 86. 40
SIGN PCST, B |

------------------------------------------ ot m o m e m e m e o e e et m e e e o m et o e e e e o e e e e e e e e e e memeeoaoao-o
0098 726- 96576 8.000 EACH 650. 00000 5200. 00| |
BEARI NG ASSEMBLY, FI XED | | |
0099 728- 98377 LUVP| 4000. 00000 4000. 00| |
MASONRY COATI NG | [ |
0100 731-93945 6136. 000 SFT | 13. 80000 84676. 80| |
FACE PANELS, CONCRETE | | |
0101 731- 93946 6136. 000 SFT | 4. 50000 27612. 00| |
VALL ERECTI ON | | |
0102 731-93947 344.000 LFT | 12. 00000 4128. 00| |
LEVELI NG PAD, CONCRETE [ [ |
0103 801- 01093 4.000 EACH| 1200. 00000 4800. 00| |
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0104 801- 06198 200. 000 DAY | 150. 00000 30000. 00| |
PATROLLER | | |
0105 801- 06625 16.000 EACH 60. 00000 960. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0106 801- 06640 60. 000 EACH| 100. 00000 6000. 00| |
CONSTRUCTI ON SIGN, A | | |
0107 801- 06645 4.000 EACH 50. 00000 200. 00| |
CONSTRUCTI ON SIGN, B | | |
0108 801- 06710 400.000 DAY | 13. 00000 5200. 00| |
FLASH NG ARROW S| GN | [ |
0109 801- 06775 LUMP|  20000. 00000 20000. 00| |
MAI NTAI NI NG TRAFFI C |
0110 801-07118 48.000 LFT | 10. 00000 480. 00| |
BARRI CADE, |11-A | |
0111 801-07119 132.000 LFT | 11. 00000 1452. 00| |
BARRI CADE, 111-B | [
0112 802- 02475 2.000 EACH 450. 00000 900. 00| |
SIGN, PANEL, REMOVE AND RELOCATE | |
0113 802- 05701 56.000 LFT | 7. 60000 425. 60| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0114 802- 07153 6.000 EACH 240. 00000 1440. 00| |
I I
I I
| |
I I
I I
I I
| I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 344, 194. 03 ROUTE : 1-90
CALL ORDER . 451 CONTRACT | D : BT-25218-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 10/22/02 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 35-0918397 |
| RETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0117 802- 76095 2970.000 LBS | 1. 80000 5346. 00| |
STRUCTURAL STEEL, BREAKAWAY | |
0118 807- 04744 LUWP|  241900. 00000 241900. 00| |
LIGHTING , H GHWAY | |
0119 807- 04744 LUMP|  20600. 00000 20600. 00 |
LIGHTING , LANDSCAPE | |
0120 808-06711 841.000 LFT | 0. 30000 252. 30| |
LINE, PAINT, BROKEN, WHITE, 4 IN. | |
0121 808- 06714 3364.000 LFT | 0. 30000 1009. 20| |
LINE, PAINT, SOLID, YELLOW 4 IN | |
0122 604- 04740 9920.000 SFT | 8. 00000 79360. 00| |
PAVERS , STONE | | |
SECTI ON TOTALS | $ 4,137, 313. 09|
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o

CONTRACT TOTALS | $ 4,137,313. 09 |







